

Government of The People's Republic of Bangladesh
Office of the Project Director
Construction of 1.05 Lakh M.T. Capacity New Food Godowns Project
16, Abdul Goni Road, Dhaka.
www.dgfood.gov.bd

Memo No. PD.1.05 GCP/Food/Tender/Works 7-21/1252

Date: 08/08/2016

Invitation For Tenders (Works)
e-Tender Notice No.01/2016-2017


e-tender is invited in the National e-GP System portal (<http://www.eprocure.gov.bd>) for the procurement of following works. Details are given below.

SI NO	Tender Package No	Description of works	Tender last selling date & time	Tender closing date & time	Tender opening date & time	Tender IDNO.
1	Package No WD-07	Construction of (a) 01 no. 500 MT Food Godown at Durgapur LSD, District- Rajshahi (b) 01 no. 500 MT Food Godown at Tanore LSD, District- Rajshahi (c) 01 no. 500 MT Food Godown at Kamargaon LSD, District- Rajshahi (d) 01 no. 500 MT Food Godown at Chapainawabgonj, District- Chapainawabgonj (e) 01 no. 500 MT Food Godown at Nachol LSD, District- Chapainawabgonj & (f) 01 no. 500 MT Food Godown at Bholahat LSD, District- Chapainawabgonj with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	61884
02	Package No WD-08	Construction of (a) 01 no. 500 MT Food Godown at Baga LSD, District- Rajshahi, (b) 3 nos. 500MT Food Godown at Muladhuli LSD, District- Pabna with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	61897
03	Package No WD-09	Construction of (a) 03 nos. 500 MT Food Godown at Dewanhat CSD, District- Chittagong (b) 01no. 500 MT Food Godown at Chandpurghat LSD, District- Chittagong (c) 01 no. 500 MT Food Godown at Panchari LSD, District- Khagrachari with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62320
04	Package No WD-10	Construction of (a) 01 no. 500 MT Food Godown at Branmanpara LSD, District- Comilla (b) 01no. 500 MT Food Godown at Daudkandi LSD, District- Comilla (c) 01 no. 500 MT Food Godown at Matlab Uttar LSD, District- Chandpur & (d) 01 no. 500 MT Food Godown at Brahmanbaria Sadar LSD, District- Brahmanbaria with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62321
05	Package No WD-11	Construction of (a) 02 nos. 500 MT Food godown at Koltabazar Dhaka CSD, District- Dhaka (b) 01 no. 1000 MT Food godown at Lowhajong LSD, District- Munshigonj (c) 02 nos. 1000 MT Food godown at Narayangonj CSD, District- Narayangonj with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62328
06	Package No WD-12	Construction of (a) 01 no. 1000 MT Food Godown at Saltha, District- Faridpur (b) 01 no. 500 MT Food Godown at Muksudpur LSD, District- Gopalganj (c) 01 no. 500 MT Food Godown at Jajira LSD, District- Shariatpur (d) 01 no. 500 MT Food Godown at Bhedergonj LSD, District- Shariatpur with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62329
07	Package No WD-13	Construction of (a) 02 nos. 1000 MT Food Godown at Fultala LSD, District- Khunla (b) 01 no. 500 MT Food Godown at Batiaghata LSD, District- Khulna (c) 01 no. 1000 MT Food Godown at Rampal LSD, District- Bagerhat with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62330
08	Package No WD-14	Construction of (a) 04 nos. 500 MT & 01 no. 1000 MT Food Godown at Satkhira Sadar LSD, District- Satkhira (b) 01 no. 1000 MT Food Godown at Patkelghata LSD, District- Satkhira (c) 01 no. 500 MT Food Godown at Kalarooa LSD, District- Satkhira with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62331

09	Package No WD-15	Construction of (a) 01 no. 1000 MT Food Godown at Chougacha LSD, District- Jessore (b) 02 nos. 500 MT Food Godown at Noapara LSD, District- Jessore (c) 01 no. 500 MT Food Godown at Khajura LSD, District- Jessore, (d) 01 no. 500 MT Food Godown at Narail Sadar LSD, District- Narail, (e) 01 no. 1000 MT Food Godown at Magura Sadar LSD, District- Magura, (f) 01 no. 500 MT Food Godown at Mohammadpur LSD, District- Magura with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62332
10	Package No WD-16	Construction of (a) 01 no. 500 MT Food Godown at Sailkopa LSD, District- Jenaidaha (b) 01 no. 500 MT Food Godown at Horinakundu LSD, District- Jenaidaha (c) 01 no. 500 MT Food Godown at Kaligonj LSD, District- Jenaidaha & (d) 01 no. 500 MT Food Godown at Chuadanga Sadar LSD, District- Chuadanga with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62591
11	Package No WD-17	Construction of (a) 01 no. 1000 MT Food Godown at Jagati LSD, District- Kustia (b) 01 no. 500 MT Food Godown at Bheramara, District- Kustia (c) 01 no. 500 MT Food Godown at Mirpur LSD, District- Kustia with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62592
12	Package No WD-18	Construction of (a) 02 nos. 500 MT Food Godown at Sarojgonj LSD, District- Chuadanga (b) 01 no. 1000 MT Food Godown at Jibon Nagar LSD, District- Chuadanga (c) 01 no. 500 MT Food Godown at Meherpur Sadar LSD, District- Meherpur & (d) 01 no. 500 MT Food Godown at Amjupi LSD, District- Meherpur with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62593
13	Package No WD-19	Construction of (a) 01 no. 500 MT Food Godown at Tajpur LSD, District- Sylhet (b) 01 no. 500 MT Food Godown at Jakigonj LSD, District- Sylhet (c) 01 no. 500 MT Food Godown at Goainghat LSD, District- Sylhet, (d) 01 no. 500 MT Food Godown at Companigonj LSD, District- Sylhet, (e) 01 no. 500 MT Food Godown at Sylhet Sadar LSD, District- Sylhet, (f) 02 nos. 500 MT Food Godown at Baralekha LSD, District- Moulvibazar with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62594
14	Package No WD-20	Construction of (a) 01 no. 500 MT Food Godown at Vanugas LSD, District- Moulvibazar (b) 01 no. 500 MT Food Godown at Srimongal LSD, District- Moulvibazar (c) 01 no. 500 MT Food Godown at Rajnagar LSD, District- Moulvibazar, (d) 01 no. 500 MT Food Godown at Balagonj LSD, District- Sylhet, (e) 02 no. 500 MT Food Godown at Baniachang LSD, District- Hobigonj, (f) 01 no. 500 MT Food Godown at Nobigonj LSD, District- Hobigonj with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62595
15	Package No WD-21	Construction of (a) 01 no. 1000 MT Food Godown at Hobigonj Sadar LSD, District- Hobigonj (b) 02 nos. 500 MT Food Godown at Shaestagonj LSD, District- Hobigonj (c) 01 no. 500 MT Food Godown at Madhabpur LSD, District- Hobigonj, (d) 01 no. 500 MT Food Godown at Bahubal LSD, District- Hobigonj, (e) 02 nos. 500 MT Food Godown at Noapara LSD, District- Hobigonj with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62655

This is an online Tender where only e-Tender will be accepted in the National e-GP portal and no offline/hard copies will be accepted. To submit e-Tender registration in the National e-GP System portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender Documents from the National e-GP System portal have to be deposit online through any registered Banks branches up to 6-September-2016 at 17:00

Further information and guidelines are available in the National e-GP System portal and from e-GP help desk (helpdesk@eprocure.gov.bd)


 Gazi MD. Rezaul Karim
 (Joint Secretary)
 Project Director

Government of The People's Republic of Bangladesh
Office of the Project Director
Construction of 1.05 Lakh M.T. Capacity New Food Godowns Project
16, Abdul Goni Road, Dhaka.
www.dgfood.gov.bd

Memo No. PD.1.05 GCP/Food/Tender/Works 22-34/1264

Date:23/08/2016

Invitation For Tenders (Works)

E-Tender Notice No.02/2016-2017

E-tender is invited in the National e-GP System portal (<http://www.eprocure.gov.bd>) for the procurement of following works. Details are given below.

SI NO	Tender Package No	Description of works	Tender last selling date & time	Tender closing date & time	Tender opening date & time	Tender ID No.
1	Package No WD-22	Construction of Patgram LSD, Patgram, District: Lalmonirhat 1x1000 MT, Mirgonj Bazar LSD, Jalddhaka, District: Nilphamari 1x1000 MT, Nilphamari LSD, Nilphamari Sadar, District: Nilphamari 1 x 500 MT & Domar (site-1 & site-3) LSD, Domar, District: Nilphamari 2 x 500 MT with ancillary works.	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63491
02	Package No WD-23	Construction of Baliadanga LSD, Baliadanga, District: Thakurgoan 1 x 500 MT, Ambari (site-1 & site-2) LSD, Parbotipur, Dinajpur 2x500 MT, Khansama, LSD, Khansama, District: Dinajpur 1x1000 MT, Dinajpur CSD, Dinajpur Sadar, District: Dinajpur 1x1000 MT & Mahimagonj LSD, Gobindagonj, District: Gaibandha 1x1000 MT with ancillary works.	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63520
03	Package No WD-24	Construction of Tatulia LSD, Tatulia, Panchagar 1x1000 MT & Bhajanpur LSD, Tatulia, Panchagar 1x1000 MT with ancillary works	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63522
04	Package No WD-25	Construction of Sarasotipur LSD, Mohadebpur, District: Nogaon 1x1000 MT, Natore Sadar LSD, Natore Sadar, Natore 1x1000 MT & Puthia LSD, Puthia, Rajshahi 1x1000 MT with ancillary works.	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63485
05	Package No WD-26	Construction of Kazipur LSD, Kazipur, District: Sirajgonj 1 x 500 MT, Faridpur LSD, Faridpur, District: Pabna 1 x 500 MT & Horikhali LSD, Sonatola, Bogra 1x1000 MT with ancillary works.	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63486
06	Package No WD-27	Construction of Chandura LSD, Bijoynagar, District: B.Barua 1x1000 MT, Akhaura LSD, B.Barua Sadar, District: B.Barua 1x500 MT, Sarail LSD, Sarail, District: B.Barua 1x1000 MT & Kasba LSD, Kasba, District: B.Barua 1x1000 MT with ancillary works.	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63521
07	Package No WD-28	Construction of Haimchar (Aliga bazar) LSD, Haimchar, Chandpur 1x1000 MT, Muradnagar LSD, Muradnagar, Comilla 1x1000 MT, Kacua LSD, Kacua, Chandpur 1x1000 MT, Kabirhat LSD, Kabirhat, Noakhali 1x1000 MT & Laxmipur LSD, Laxmipur Sadar, Laxmipur 1x500 MT with ancillary works.	(17:00) 21/09/2016	(13:30) 22/09/2016	(14:30) 22/09/2016	63489
08	Package No WD-29	Construction of (a) 01 no. 500 MT Food Godown at Rowjan LSD, Rowjan, Chittagong (b) 01 no. 500 MT Food Godown at Putia LSD, Putia, Chittagong (c) 01 no. 500 MT Food Godown at Baraghop LSD, Kutubdia, Cox's Bazar with ancillary works.	(17:00) 21/09/2016	(13:30) 22/09/2016	(14:30) 22/09/2016	63490




09	Package No WD-30	Construction of (a) 01 no. 1000 MT Food Godown at Narshingdi LSD, Sadar, District: Narshingdi (b) 01 no. 500 MT Food Godown at Gopaldi LSD, Araihasar, District: Narayangonj (c) 01 no. 500 MT Food Godown at Zitka LSD, Horirampur, District: Manikgonj (d) 01 no. 500 MT Food Godown at Singair LSD, Singair, District: Manikgonj (e) 01 no. 500 MT Food Godown at Saturia LSD, Saturia, District: Manikgonj with ancillary works.	(17:00) 21/09/2016	(13:30) 22/09/2016	(14:30) 22/09/2016	63822
10	Package No WD-31	Construction of (a) 01 no. 500 MT Food Godown at Thakurkona LSD, Thakurkona, District: Netrakona (b) 01 no. 1000 MT Food Godown at Mohangonj LSD, Mohangonj, Netrakona (c) 01 no. 500 MT Food Godown at Fulbaria LSD, Fulbaria, Mymensingh (d) 01 no. 500 MT Food Godown at Mithamoin LSD, District: Kishoregonj with ancillary works.	(17:00) 21/09/2016	(13:30) 22/09/2016	(14:30) 22/09/2016	63823
11	Package No WD-32	Construction of Lakhai LSD, Lakhai, Hobigonj 1x1000 MT & Ajmirigonj LSD, Ajmirigonj, Hobigonj 1x500 MT with ancillary works.	(17:00) 21/09/2016	(13:30) 22/09/2016	(14:30) 22/09/2016	63515
12	Package No WD-33	Construction of Chitalmari LSD, Chitalmari, Bagherhat 1x1000 MT & Mathbari LSD, Mathbari, Pirojpur 1x500 MT with ancillary works.	(17:00) 21/09/2016	(13:30) 22/09/2016	(14:30) 22/09/2016	63518
13	Package No WD-34	Construction of Modhukhali LSD, Modhukhali, District: Faridpur 1x1000 MT, Darshana LSD, Darshana, District : Chuadanga 1x500 MT & Sreepur LSD, Sreepur, District : Magura 1x500 MT with ancillary works.	(17:00) 21/09/2016	(13:30) 22/09/2016	(14:30) 22/09/2016	63519

This is an online Tender where only e-Tender will be accepted in the National e-GP portal and no offline/hard copies will be accepted.

To submit e- Tender registration in the National e-GP System portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender Documents from the National e-GP System portal have to be deposit online through any registered Banks branches up to 21/09/2016 at 17.00.

Further information and guidelines are available in the National e-GP System portal and from e-GP help desk (helpdesk@eprocure.gov.bd)


 Gazi MD. Rezaul Karim
 (Joint Secretary)
 Project Director